May 2007

De Vargas Park West/East

Council District 2
Acreage 2.93

Capital
Improvement Costs

Master Plan

- Central - page s

Continue the River Trail through both parts of this park -
The best place to site the trail is in the space left by the
narrowing of Alameda Street. Assume 1460 if 8'-wide
paved trail at $175/If.

255,500.00

Assure safe bicycle crossing at all streets - Engineering

?

Install Drinking Fountain in both parts of the park

7,000.00

Restore a working acequia through both parts of the park
from the acequia at the State Land Office to Our Lady of
Guadalupe Church - 10,000.00 to restore acequia -
unknow costs for water riahts.

10,000.00

Sub-total

272,500.00

Design & Inflation Contingencies @ 25%

68,125.00

Total:

340,625.00

2007 Park Assessment Needs

Ad

equate

Currently under constract with Sites SW for landscape
design & ADA Requirements. A final construction costs
estimates will be provided at a later date.

12,000.00

Upgrade Irrigation System to ICC Control System

Renovate Park Pathways

Renovate Retainer Walls

Plant vegetation

Upgrade Backflow Preventer with Hot Box

Install (2) New Water Fountain

Replace Parking Lot Security Lighting

Repair Small Punch Bowl w/drain

Reseed entire Park 87,120 SF

Repair Ramada

Plant (10) Trees

280,000.00
will cover renovation
& construction costs.

Sub-total 292,000.00
Design & Inflation Contingencies @ 25% 73,000.00
Total: 365,000.00
Minimum
ADA Compliance to Pathways and Hardscapes 150,000.00
Sub-total 150,000.00
Design & Inflation Contingencies @ 25% 37,500.00
Total: 187,500.00
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Final Budget and Accounting

De Vargas Park West/East

Council District 2

Variance with
Budget Positive

Acreage 2.93 Salaries Benefits Materials Total (Negative)

Implempentation Plan 512,000.00

Design 27,000

Construction 189,000

Contingency 48,200

Design 26,000

Bid Construcction 221,800

Orginal Budget 512,000

Orginal Budget Fund 43011 256,000
Budget Adjustment -Labor Distributions -06/30/2010 15,667
Budget Adjustment -Labor Distributions -06/30/2011 (3,562)
Budget Adjustment Between Projects (13,124.00)

Total Adjusted Buget 254,981

Orginal Budget Fund 43012 23,698
Budget Adjustment -Labor Distributions -06/30/2010 232,302
Budget Adjustment -Labor Distributions -06/30/2011 44,034
Budget Adjustment Between Projects (8,902)

Total Adjusted Buget (212,819)

78,313

Fund 43012

FYE End 06/30/2014

FYE End 06/30/2013

FYE End 06/30/2012 - - -

FYE End 06/30/2011 - - -

FYE End 06/30/2010 (5,925.67) (2,630.84) (130.85)

FYE End 06/30/2009 (1,505.49) (115.17) (244,672.15)

Total Funds Spent (7,431.16) (2,746.01) (244,803.00) (254,980.17) 0.83
Fund 43013

FYE End 06/30/2014 - - (12,219.04)

FYE End 06/30/2013 (4,462.59) (1,868.32) (530.00)

FYE End 06/30/2012 (13,307.24) (3,770.47) (7,210.60)

FYE End 06/30/2011 (15,983.55) (6,142.10) (12,105.34)

FYE End 06/30/2010 -

FYE End 06/30/2009 (713.75)

Total Funds Spent (33,753.38) (11,780.89) (32,778.73) (78,313.00) -

Summary of Final Impact to the Park
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